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    BID OPENING DATE    08/23/00                    IN SAN LUIS OBISPO COUNTY AT AND                                   08/24/00
    CONTRACT NUMBER     05-486804                   NEAR CRESTON FROM ROUTE 58 TO ROUTE                      CONTRACT CODE 'E '
    LOCATION            05-SLO-229-0.0/9.2          41                                                        20 CONTRACT ITEMS

                                                    ASPHALT CONCRETE OVERLAY                  FEDERAL AID  ACST-S229-(001)E
                                                                                                           P-S229-(001)E

             DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 11.0%
PROPOSALS ISSUED    7    FUND TOTAL   HA22      1,358,000                         TOTAL NUMBER OF WORKING DAYS     30
NUMBER OF BIDDERS  3    ENGINEERS EST      1,244,000.00        AMOUNT UNDER   399,521.00        PERCENT UNDER EST 32.12
PROGRAM ELEMENTS      RAS
              BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
              --------      -----------  ---------         -------------------------------------------------
                  1           844,479.00    3              GRANITE CONSTRUCTION COMPANY          831 724-1011
                                                                                                 00000089
                                                           P O BOX 50085                     FAX 831 768-4021
                                                           WATSONVILLE CA  95077-5085
                  2           922,336.50    1              UNION ASPHALT INC                     805 922-9858
                                                                                                 00523019
                                                           P O BOX 1280                      FAX 805 349-8301
                                                           SANTA MARIA CA  93456
                  3         1,213,640.00    2              MADONNA CONSTRUCTION COMPANY          805 543-0300
                                                                                                 00065547
                                                           P O BOX 3910                      FAX 805 541-3067
                                                           SAN LUIS OBISPO CA  93403
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         08/23/00                                                                                                 08/24/00
                                           L I S T   O F   S U B C O N T R A C T O R S
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   03     CENTRAL STRIPING SERVICE                                     THERMOPLASTIC REMOVAL AND STRIPING
          RANCHO CORDOVA CA
          STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS
          PISMO BEACH CA
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         08/23/00                                                                                                 08/24/00
                                           L I S T   O F   S U B C O N T R A C T O R S
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   01     BAIBAS SAFETY SERVICE                                        ITEM 4 (PORTION)
          ATASCADERO CA
          CENTRAL STRIPING SERVICE INC                                 ITEMS 6, 7 AND 18 THRU 20
          RANCHO CORDOVA CA
          STATEWIDE SAFETY AND SIGNS                                   ITEMS 3, 5, 8 AND 15 THRU 17
          NIPOMO CA
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   02     BAIBAS SAFETY SERVICE                                        ITEM 4 (PARTIAL)
          ATASCADERO CA
          CENTRAL STRIPING SERVICE                                     ITEMS 4, 6, 7 AND 18 THRU 20 (PARTIAL)
          RANCHO CORDOVA CA
          K R C INC                                                    ITEMS 3, 5, 8 AND 15 THRU 17
          VISALIA CA
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         08/23/00                                                                                                 08/24/00
------------------------------------------------------------------------------------------------------------------------------------
    ITEM      ITEM                                                   UNIT OF     ESTIMATED
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
------------------------------------------------------------------------------------------------------------------------------------
      1     074019      PREPARE STORM WATER POLLUTION PREVENTION       LS     LUMP SUM              500.00*            500.00
                        PLAN
      2     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM            1,200.00*          1,200.00
      3 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            3,500.00*          3,500.00
      4 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM           46,539.00*         46,539.00
      5     019104      REMOVE OBJECT MARKER                           EA          110               16.00           1,760.00
      6     150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            M        35,200                2.30          80,960.00
      7     150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          M2           14              235.00           3,290.00
      8     151224      REMOVE DELINEATOR                              EA           48               16.00             768.00
      9 (S) 153152      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2          820                5.00           4,100.00
                        (30 MM MAXIMUM)
     10 (S) 153153      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2          580                7.00           4,060.00
                        (45 MM MAXIMUM)
     11     190185      SHOULDER BACKING                               STA         150              235.00          35,250.00
     12     198007      IMPORTED MATERIAL (SHOULDER BACKING)           M3          920               25.00          23,000.00
     13     390126      RUBBERIZED ASPHALT CONCRETE (TYPE G)           TONN      8,400               69.00         579,600.00
     14     397001      ASPHALTIC EMULSION (PAINT BINDER)              TONN         42              450.00          18,900.00
     15     820107      DELINEATOR (CLASS 1)                           EA           48               32.00           1,536.00
     16     820143      OBJECT MARKER (TYPE K-2)                       EA           90               32.00           2,880.00
     17     820151      OBJECT MARKER (TYPE L-1)                       EA           13               32.00             416.00
     18 (S) 840501      THERMOPLASTIC TRAFFIC STRIPE                   M        39,200                 .80          31,360.00
     19 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2           14               70.00             980.00
     20 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA          970                4.00           3,880.00
                                                                                                 TOTAL             844,479.00
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         08/23/00                                                                                                 08/24/00
    |-------------------------------|-------------------------------
ITEM|            SECOND             |            THIRD
    |       BID         AMOUNT      |       BID         AMOUNT
    |-------------------------------|-------------------------------
  1 |         2,500.00*      2500.00|        10,000.00*     10000.00
  2 |         1,750.00*      1750.00|         5,000.00*      5000.00
  3 |         3,200.00*      3200.00|        16,000.00*     16000.00
  4 |        64,000.00*     64000.00|        40,000.00*     40000.00
  5 |            16.50       1815.00|            30.00       3300.00
  6 |             2.40      84480.00|             6.00     211200.00
  7 |            30.00        420.00|            50.00        700.00
  8 |            16.50        792.00|            10.00        480.00
  9 |            11.00       9020.00|            10.00       8200.00
 10 |            11.20       6496.00|            25.00      14500.00
 11 |           115.00      17250.00|           328.00      49200.00
 12 |            30.00      27600.00|            27.00      24840.00
 13 |            76.75     644700.00|            89.00     747600.00
 14 |           375.00      15750.00|           700.00      29400.00
 15 |            33.00       1584.00|            40.00       1920.00
 16 |            33.50       3015.00|            50.00       4500.00
 17 |            33.50        435.50|            50.00        650.00
 18 |              .85      33320.00|             1.00      39200.00
 19 |            72.00       1008.00|           150.00       2100.00
 20 |             3.30       3201.00|             5.00       4850.00
TOT                      922,336.50                   1,213,640.00


